STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/ 04/ 07 IN LOS ANGELES COUNTY AT VARI QUS RR | NVOCLVEMENT 01/ 08/ 07
CONTRACT NUMBER 07-231314 LOCATI ONS CONTRACT CODE 'D '
LOCATI ON 07-LA-2-0.0/0.0 46 CONTRACT | TEMS
CONSTRUCT LI TTER REMOVAL DEVI CES FEDERAL AID ACI M X037-(132)E

ACNH X037- (133) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HA42 19, 330, 000 TOTAL NUMBER OF WORKI NG DAYS 520
NUMBER OF Bl DDERS 5 ENG NEERS EST 13, 113,688. 00 AMOUNT UNDER 5, 060, 395. 00 PERCENT UNDER EST 38. 59
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 8, 053, 293. 00 5 POVELL CONSTRUCTORS 909 356-8880
00858952
P O BOX 698 FAX 909 356-1299
FONTANA CA 92334-0698
2 8, 358, 792. 00 4 ORTI Z ENTERPRI SES | NCORPORATED 949 753-1414
00467088
6 CUSHI NG STE 200 FAX 949 753-1477
IRVINE CA 92618
3 10, 095, 918. 00 2 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 10, 536, 495. 00 3 F C 1 CONSTRUCTORS | NC 760 727-9767
00772589
2585 BUSI NESS PARK DRI VE FAX 760 727-9803
VI STA CA 92081- 8831
5 10, 818, 300. 00 1 BEADOR CONSTRUCTI ON COVPANY 951 674-7352
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495

CORONA CA 92883



07-231314 Bl D245

07-LA-2-0.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 04/ 07 01/ 08/ 07
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ECOLOGE C | RRI GATI ON
TEMECULA CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
R AND D STEEL RESTEEL

COVPTON CA



07-231314 Bl D245
07-LA-2-0.0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
01/ 04/ 07 01/ 08/ 07

LI ST

Bl DDER | D NAME AND ADDRESS

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE COVPANY FENCI NG
CI TY OF | NDUSTRY CA
DI VERSI FKED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
R AND D STEEL RESTEEL

COVPTON CA

SM TH AND SONS
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CROWN FENCE
SANTA FE SPRI NGS CA

ECOLOGE C
TEMECULA CA

R AND D STEEL
COVPTON CA

Bl DDER | D NAME AND ADDRESS

GATES TRAI LI NG

PLANTI NG AND | RRI GATI ON

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ACE FENCE COVPANY
CITY OF | NDUSTRY CA

ECOLOGE C
TEMECULA CA
CONTI NUED ON NEXT PAGE

FENCI NG, RAI LI NG AND RELATED ( PARTI AL)

LANDSCAPI NG, | RRI GATI ON AND RELATED ( PARTI AL)



07-231314
07-LA-2-0.0 SUMMARY OF
01/ 04/ 07
LI' ST OF
Bl DDER | D NAME AND ADDRESS

Bl D245
REMAI NI NG BI DDERS PAGE 4

01/ 08/ 07
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ENVI RONET HAZARDOUS MATERI AL M TI GATI ON AND RELATED ( PARTI AL)
LONG BEACH CA
R AND D STEEL REI NFORCI NG STEEL AND RELATED ( PARTI AL)
COVPTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY | TEMS 42, 43 AND 45

CI TY OF | NDUSTRY CA

ECOLOGE C
TEMECULA CA

R AND D STEEL
COVPTON CA

SM TH AND SONS
FALLBROOK CA

I TEMS 19 THRU 21

| TEM 25

| TEM 6



07-231314 Bl D245

07-LA-2-0.0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 04/ 07 01/ 08/ 07
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2,500. 00 2, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 320 2, 500. 00 800, 000. 00
3 038546 HAZARDOUS MATERI AL M TI GATI ON PLAN LS LUMP SUM 300, 000. 00 300, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 100, 000. 00 100, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 40, 000. 00 40, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 72 30. 00 2, 160. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 300 30. 00 39, 000. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 250. 00 30, 000. 00
11 150668 REMOVE FLARED END SECTI ON EA 24 100. 00 2, 400. 00
12 150806 REMOVE Pl PE M 320 120. 00 38, 400. 00
13 153210 REMOVE CONCRETE VB 38 500. 00 19, 000. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 100, 000. 00 100, 000. 00
15 190101 ROADWAY EXCAVATI ON VB 310 50. 00 15, 500. 00
16 (F) 192001 STRUCTURE EXCAVATI ON VB 7,403 120. 00 888, 360. 00
17 (F) 193001 STRUCTURE BACKFI LL VB 4,500 175. 00 787, 500. 00
18 198050 EMBANKVENT VB 1,730 175. 00 302, 750. 00
19 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 70, 000. 00 70, 000. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 40, 000. 00 40, 000. 00
21 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
22 260301 CLASS 3 AGGREGATE BASE VB 140 90. 00 12, 600. 00
23 (F) 510050 STRUCTURAL CONCRETE VB 1,117 1, 600. 00 1, 787, 200. 00
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 54.3 2,000. 00 108, 600. 00
25 (SF) 038547 BAR REI NFORCI NG STEEL ( GSRD) KG 114, 018 3. 50 399, 063. 00
26 650069 450 MM REI NFORCED CONCRETE Pl PE M 130 550. 00 71, 500. 00
27 650075 600 MM REI NFORCED CONCRETE Pl PE M 34 800. 00 27, 200. 00
28 664010 300 MM CORRUGATED STEEL PI PE M 17 800. 00 13, 600. 00
(2.01 MM THI CK)
29 664015 450 MM CORRUGATED STEEL PI PE M 98 800. 00 78, 400. 00
(2.01 MV THI CK)
30 664020 600 MM CORRUGATED STEEL Pl PE M 4 800. 00 3, 200. 00
(2.01 MM THI CK)
31 665276 600 MM BI TUM NOUS COATED PAVED | NVERT M 10 800. 00 8, 000. 00
CORRUGATED STEEL PI PE (2.01 MM THI CK)
32 665278 750 MM Bl TUM NOUS COATED PAVED | NVERT M 9 800. 00 7, 200. 00

CORRUGATED STEEL PI PE (2.01 MM THI CK)



07-231314 Bl D245

07-LA-2-0.0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 04/ 07 01/ 08/ 07

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

33 667052 600 MM X 450 MV CORRUGATED STEEL PI PE M 7 400. 00 2, 800. 00
ARCH (2.01 MM THI CK)

34 705045 600 MM STEEL FLARED END SECTI ON EA 1 400. 00 400. 00

35 038548 600 MM DEBRI S RACK CAGE EA 1 1, 500. 00 1, 500. 00

36 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 1,934 12.00 23, 208. 00

37 (SF) 750500 M SCELLANEOUS METAL KG 21, 551 12.00 258, 612. 00

38 ( SF) 038549 STAI NLESS STEEL KG 9, 698 35. 00 339, 430. 00
(LOUVERED SCREEN Pl PE GSRD)

39 (SF) 038550 STAI NLESS STEEL (I NCLI NED SCREEN GSRD) KG 1,599 40. 00 63, 960. 00
(TYPE 1)

40 (SF) 038551 STAI NLESS STEEL (I NCLI NED SCREEN GSRD) KG 2,999 35. 00 104, 965. 00
(TYPE 2)

41 (SF) 038552 STAI NLESS STEEL KG 3,111 35. 00 108, 885. 00
(1 NCLI NED SCREEN GSRD CONFI GURATI ON)

42 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 10 1, 200. 00 12, 000. 00

43 (S) 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 2, 000. 00 2, 000. 00

44 (S) 820130 OBJECT MARKER EA 8 50. 00 400. 00

45 (S) 839521 CABLE RAI LI NG M 400 140. 00 56, 000. 00

46 999990 MOBI LI ZATI ON LS LUMP SUM 800, 000. 00 800, 000. 00

TOTAL 8, 053, 293. 00



| TEM
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07-231314
07-LA-2-0.0
01/ 04/ 07

2500.
960000.
370000.

40000.
60000.
50000.
70000.
10800.
130000.
30000.
19200.
160000.
19000.
100000.
24800.
273911.
315000.
86500.
115000.
48000.
141000.
18200.
2524420.
124890.
399063.
62400.
68000.
40800.
235200.
9600.
24000.
21600.
16800.
1500.
2300.
15472.
172408.
339430.
103935.

SUMMARY

100,

OF

.00
.00
.00
.00

REMA/

2500.
480000.
100000.

40000.
70000.
45000.
250000.
4320.
91000.
42000.
2400.
32000.
11400.
100000.
31000.
1628660.
1125000.
346000.
105000.
25000.
110000.
14000.
2993560.
217200.
342054.
52000.
13600.
4675.
29400.

2000.

5000.

5400.

4900.

1000.

2700.

19340.
215510.
407316.
115128.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2,500. 00 2500.
2, 800. 00 896000.
180, 000. 00 180000.
40, 000. 00 40000.
150, 000. 00 150000.
50, 000. 00 50000.
150, 000. 00 150000.
48. 00 3456.
150. 00 195000.
400. 00 48000.
185. 00 4440.
60. 00 19200.
300. 00 11400.
100, 000. 00 100000.
75. 00 23250.
299. 00 2213497.
145. 00 652500.
40. 00 69200.
80, 000. 00 80000.
60, 000. 00 60000.
80, 000. 00 80000.
100. 00 14000.
2,110. 00 2356870.
2, 000. 00 108600.
4.00 456072.
380. 00 49400.
1, 270. 00 43180.
1, 461. 00 24837.
674.00 66052.
337. 00 1348.
525. 00 5250.
590. 00 5310.
528. 00 3696.
500. 00 500.
1, 810. 00 1810.
7.00 13538.
22.00 474122.
40. 00 387920.
38. 00 60762.

Bl D245
PAGE 7
01/ 08/ 07
FI FTH
Bl D AMOUNT
2,500. 00 2500.
900. 00 288000.
220, 000. 00 220000.
40, 000. 00 40000.
225, 000. 00 225000.
75, 000. 00 75000.
150, 000. 00 150000.
46. 00 3312.
136. 00 176800.
275. 00 33000.
700. 00 16800.
860. 00 275200.
2,750. 00 104500.
100, 000. 00 100000.
90. 00 27900.
130. 00 962390.
235.00 1057500.
200. 00 346000.
71, 500. 00 71500.
39, 600. 00 39600.
99, 000. 00 99000.
160. 00 22400.
2,500. 00 2792500.
2,500. 00 135750.
3.50 399063.
935. 00 121550.
2,500. 00 85000.
3, 600. 00 61200.
2, 800. 00 274400.
2,200. 00 8800.
1, 750. 00 17500.
1, 225. 00 11025.
1,575.00 11025.
1, 100. 00 1100.
2,200. 00 2200.
15. 00 29010.
16. 00 344816.
46. 00 446108.
90. 00 143910.



| TEM

40
41
42
43
44
45

46
TOT

07-231314

07-LA-2-0.0
01/ 04/ 07
SECOND
BI D AMOUNT
45. 00 134955. 00
28.00 87108. 00
1, 300. 00 13000. 00
3, 200. 00 3200. 00
100. 00 800. 00
210.00 84000. 00
830, 000. 00 830000. 00
8, 358, 792. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
52. 00 155948.
37.00 115107.
1, 500. 00 15000.
6, 000. 00 6000.
100. 00 800.
180. 00 72000.
645, 000. 00 645000.

10, 095, 918. 00

N |

NG BI DDERS
FOURTH
Bl D AMOUNT
55. 00 164945.
40. 00 124440.
1, 200. 00 12000.
3, 000. 00 3000.
50. 00 400.
200. 00 80000.
1, 050, 000. 00 1050000.

10, 536, 495. 00

Bl D245
PAGE 8
01/ 08/ 07
FI FTH
Bl D AMOUNT
110. 00 329890.
45. 00 139995.
1, 320. 00 13200.
2,750. 00 2750.
135. 00 1080.
95. 00 38000.
1,072, 026. 00 1072026.

10, 818, 300. 00



